
The Johns Hopkins Bayview Medical Center

New Inpatient Building

Certificate Of Need

Attachment A-II Completeness Response Basement Construction Cost - Renovations

Basement Premium - Renovations

Allowable Basement Costs Per Marshall & Swift:

Basement SF 27,791           

Basement SF after Dept Cost Premium 31,896           

Premium for Basement based on M&S 114.8%

Basement M&S Cost with Premium 218.22$         

Estimated Basement Costs - Independent Estimator

Independent Estimator Fit out Estimate

Square 

Footage 

Renovated

Estimated 

Cost to 

Renovate

 Estimated 

Renovation 

Cost 
EVS 1,028 250$              257,000         

Catering and Kitchen Storage 1,624 250$              406,000         

Linen 2,357 250$              589,250         

Tray Prep 2,138 250$              534,500         

Food Service - Dry and Cold Storage 4,314 250$              1,078,500      

Receiving 4,267 250$              1,066,750      

MM Storage 5,307 250$              1,326,750      

Office/Admin 1,307 200$              261,400         

Staff Amenities 1,511 200$              302,200         

Circulation 3,938 200$              787,600         

Subtotal 6,609,950      

Plus 15% Contractor General Conditions 991,493         

Plus Contractor Contingency 59,473           

Total Construction Cost - Basement Renovations 7,660,915      

Basement SF 27,791           

Basement SF Cost Per Independent Estimator 275.66$         

Basement SF premium in comparison to M&S 57.44$           

Total Basement Premium above M&S 1,596,363      
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